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PAVING SCHEDULE
| HOT-MIX ASPHALT PORTLAND CEMENT RAISED REFLECTIVE AGGREGATE BITUMINOUS AGGREGATE POLYMERIZED POLYMERIZED POLYMERIZED INCIDENTAL TEMPORARY AGCGREGATE
| SURFACE REMOVAL - CONCRETE PAVEMENT MARKER SURFACE COURSE, MATERIALS (PRIME COAT) LEVELING BINDER HOT-MIX ASHPALT HOT-MIX ASHPALT HOT-MIX ASPHALT RAMP SHOULDERS
LOCATION | BUTT JOINT SURFACE REMOVAL - REMOVAL TYPE B (PRIME COAT) (MACHINE METHOD), SURFACE COURSE, SURFACE COURSE, SURFACING (SPECIAL)
| BUTT JOINT NTO MIX “C”, NTO MIX “D*, NTO
(S0 YD) (S0 YD) (EACH) (TON) (GALLON) (TON) (TON) (TON} (TON) (TON) (SO YD) (SO YD)
MAINLINE SPRESSER STREET o .
STA. 1042452 TO STA. 1042+57 15
STA. 1042+52 TO STA. 1042+82 87
STA. 1042+52 TO STA. 1100+00 1,329 33.2 1,653 1,402 3,832
STA. 1042452 T0O STA. 1100+96 55
STA. 1100+00 TO STA. 1103+60 103 2.6 127 108 240
STA. 1100+96 TO STA. 1113+36 69 o .
STA, 1103+60 TO STA. 1116+40 [ 433 10.8 536 456 853
STA. 1114456 TO STA, 11184396 | 26
STA, 1116+40 TO STA. 1120+00 103 2.6 127 108 240
STA. 1118496 TO STA, 1161+65 i 40
STA. 1120+00 TO STA. 1135+00 ! | 347 8.7 431 366 ___Looo
STA. 1135+00 TO STA. 1161+65 | 616 15.4 - 767 650 1,777
STA, 1147+08 TO STA. 1147+78 202 .
STA. 1147+73 TO STA. 1147478 15
STA. 1147+92 TO STA. 1147497 15
STA. 1147+92 TO STA. 1148+62 202
STA. 1161+35 TO STA, 1161+65 87
STA. 1161+60 TO STA. 1161465 | 5
MAINLINE TOTAL 578 ] 190 0 | 2,931 73.3 3.641 . 2,440 ] 650 o] 60 7,942
SIDE ROADS |
STA. 1042+80 RT (SANGAMON ROAD) 81 10 0.2 1 11 14
STA. 1059+48 RT (CLEARING AVE.) 71 18 0.4 T 19 31
STA. 1074+30 RT (AIRLAWN STREET) e I 40 10 0.2 4 10 17
STA. 1103+30 RT (LEE NORSE DRIVE) 114 21 0.5 10 22 43
STA. 1113+85 LT (CH 16) 108 | 19 0.5 9 20 41
STA. 1113+85 RT (VANDEVEER STREET) 110 | 19 0.5 9 20 40
STA. 1135+86 LT (BRIARCLIFF ROAD) 66 | 16 0.4 7 17 25
STA. 1145+55 RT (BAUGHMAN ROAD) 54 | 13 0.3 © 14 21
STA, 1161435 LT (WEST AVE.) 87 | i1 0.3 1 11 16
SIDE ROAD TOTAL 571 | 154 ] 0 137 3.3 54 144 0 248
ENTRANCES |
STA. 1042+84 LT (FE) - - ) e
STA. 1043+97 RT (CE) 38 i 13
STA. 1048+41 RT (CE) ] 46 o o ) i D . ¥4 16
STA. 1052+13 LT (CE) 40 11 14
STA. 1052+34 RT (CE} 64 20 27
STA. 1053+54 LT (CE) 28 9 12
STA, 1057+65 LT (CE + MB) 30 1 R ) 15 3
STA. 1062+53 RT (FE) 15
STA. 1062+97 LT (CE) 17 . — 22
STA. 1064+11 LT (CE + MB) 13 17
STA. 1068+08 LT (CE + MB) 34 12 15
STA. 1068+89 RT (CE) 29 10 ! 13
STA. 1070+17 RT (CE + MB) 38 20 i 26
STA. 1073+04 RT (CE) e 31 10 B o 14 1
STA. 1073+90 LT (CE) 33 10 14
STA. 1081+90 LT (CE) 36 10 12
STA. 1084+50 LT (CE + MB) 52 17 22
STA. 1085+00 RT (CE + MB) 49 18 R . 3 23
STA. 1085+40 LT (CE) . 15
STA. 1089+53 LT (FE) 15 B .
STA. 1097402 RT (CE + MB) 40 13 18
STA. 1100+36 RT (CE + MB) 47 15 19
STA. 1100+58 LT (PE + MB) 9 12
STA. 1107481 RT (CE) 67 13 17
STA. 1115+16 RT (CE + MB) i 32 9 o 12
STA. 1116420 RT (CE) 50 10 14
STA. 1116+71 RT (CE) 61 13 16
STA. 1117473 RT (CE) 31 9 11
STA. 1119+09 RT (CE) 13 17
STA. 1120+97 RT (CE) 14 18 _M
STA. 1122+52 RT (CE + MB) | - ) 34 R R B i 21
STA. 1124+14 RT (CE) 46 13 17 B
STA. 1124484 RT (CE) 13 17
STA. 1126+20 LT (FE) 15
STA. 1126+13 RT (CE + MB) 16 21
STA. 1127+45 RT (CE) 13 16
STA, 1128+83 RT (CE + MB) 3 11 15
STA. 1129+43 RT (CE) 30 10 12
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